SITERUTILTY

To: HMT Engineering & Surveying Contact: Chris Van Heerde
Address: 290 S. Castell Ave. Phone:
New Braunfels, TX 78130 Fax:
Project Name: Parkside Off-site Project Bid Number: 20-096
Project Location:  Hwy 46 And Pieper Road, New Braunfels, TEXAS Bid Date: 6/30/2020
|Item # Item Description Estimated Quantity Unit Unit Price Total Pricel
TXDOT IMPROVEMENTS
TD-01 Demolish Existing Concrete Channel 1,596.00 SY $7.20 $11,491.20
TD-02 6" Concrete Slope Paving 500.00 SY $167.34 $83,670.00
TD-03 Concrete Retaining Wall 2,275.00 SY $94.83 $215,738.25
TD-04 Remove Existing Pavement 40.00 SY $9.37 $374.80
TD-05 2" Type C Asphalt Pavement 405.00 SY $9.46 $3,831.30
TD-06 10" Blacke Base (Deceleration Lane) 810.00 SY $63.79 $51,669.90
TD-07 Tack Coat 162.00 GAL $3.35 $542.70
TD-08 Prime Coat 162.00 GAL $4.46 $722.52
TD-09 Ribbon Curbs 530.00 LF $25.66 $13,599.80
TD-10 Street Markings 1.00 LS $11,790.18 $11,790.18
TD-11 Positive TXDOT Barrier (Metal Beam Guard Fence) 350.00 LF $390.46 $136,661.00
TD-12 Traffic Control 1.00 LS $16,734.03 $16,734.03
TD-13 Temporary Rock Berm 100.00 LF $30.12 $3,012.00
Total Price for above TXDOT IMPROVEMENTS Items: $549,837.68
PIEPER IMPROVEMENTS
P-01 Remove Existing Culverts And Headwalls 1.00 LS $6,192.69 $6,192.69
P-02 Existing Culverts Extended (24" RCP) 178.00 LF $137.46 $24,467.88
P-03 Culvert Headwall TxDOT (PW)(Hw=8") 4.00 LS $4,295.07 $17,180.28
P-04 Rip-Rap 342.00 SY $167.34 $57,230.28
P-05 Remove Asphalt Pavement 5,075.00 SY $3.55 $18,016.25
P-06 Demolish Existing Pavement 990.00 SY $3.21 $3,177.90
P-07 2" HMAC Type D 9,151.00 SY $9.46 $86,568.46
P-08 3" HMAC Type C 9,151.00 SY $14.10 $129,029.10
P-09 16" Flex Base 5,115.00 SY $13.67 $69,922.05
P-10 8" Lime Stablized Subgrade 5,115.00 SY $7.31 $37,390.65
P-11 Prime Coat 1,023.00 GAL $4.46 $4,562.58
P-12 Ribbon Curb 2,244.00 LF $25.66 $57,581.04
P-13 Curb And Gutter 872.00 LF $15.06 $13,132.32
P-14 Sidewalk 230.00 SY $53.76 $12,364.80
P-15 ADA Ramps 2.00 EACH $1,227.16 $2,454.32
P-19 Silt Fence 2,260.00 LF $2.18 $4,926.80
P-20 Temporary Rock Berm 200.00 LF $30.12 $6,024.00
p-21 Reveg Ditches 2,735.00 SY $1.23 $3,364.05
P-24 Signage And Striping 1.00 LS $4,184.47 $4,184.47
P-25 Traffic Control (3% Of Construction) 0.03 PCNT $575,601.75 $17,268.05
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Total Price for above PIEPER IMPROVEMENTS Items:
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$575,037.97

$28,780.09
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Total Price for above BONDS, MOBILIZATION,PREP ROW, INSURANCE Items: $28,780.09

Total Bid Price: $1,153,655.74

Notes:

e SPECIFIC EXCLUSIONS:
Hazarous Material and other contractors hauloff excluded from or proposal.
Rock Excavation and Dewatering Excluded from our proposal.
Maintance Bond Excluded from our proposal.

This proposal, including the exclusions and notes, are to become a part of the contractual agreement between the Owner and 7 Site & Utility, LLC.
If there are conflicts between the contract and any notes, the notes shall govern.

Prior to the start of construction, the Owner shall provide a Tax Exemption Certificate. If no certificate is provided, applicable sales tax shall be
added to the value of the contract.

Contract Time shall be extended day for day for delays due to inclement weather, permitting, engineering, platting, surveying, and late payment by
the Owner. Additionally, Force Majeure shall apply and relieve the contractor from performance of the work.

The topography of the site at time of agreement shall be verified by 7 Site & Utility. Any discrepancies that exist between the site topography and
the contract documents will be the responsibility of the Owner, not 7 Site & Utility, LLC.

Unless otherwise noted in the contract documents, all embankment on the site is priced to TxDOT Specification Item 132. Any deviation from this
specification will result in price adjustments. Further, the site fill shall be of on-site material or imported general fill not conforming to any PI, LL, or
gradation criteria.

All topsoil to be native on-site material, not screened nor modified, unless specifically noted in the contract documents. 2020

ACCEPTED: CONFIRMED:

The above prices, specifications and conditions are satisfactory and 7 Site & Utility LLC
are hereby accepted.

Buyer:

Signature: Authorized Signature:
Date of Acceptance: Estimator:
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