
Parkside Phase 1 & Offsite

Austin, TX 78767

PO Box 1301

Capital Excavation

Brian Young / Scott Budd

512-440-1717

Estimating@CapitalExcavation.com

Contact:

Phone:

Email:

Bid Date:Quote To: HMT Engineering & Surveying June 30, 2020

AMOUNTITEM DESCRIPTION QUANTITY UNIT UNIT PRICE

SW3P & SITEWORK

Site Excavation (Streets & Lots) 5.90CY49,326.00        10 291,023.40

Site Embankment (Streets & Lots) 4.71CY50,097.00        20 235,956.87

Curb Inlet Protection (Filter Dike) 93.10EA7.00        30 651.70

Construction Entrance 3,620.00EA1.00        40 3,620.00

Concrete Washout Pit 1,500.00EA1.00        50 1,500.00

Silt Fence 4.05LF7,877.00        60 31,901.85

Clear & Grub/Strip Top Soil 380.00AC51.65        70 19,627.00

SUBTOTAL: SW3P & SITEWORK $584,280.82

STREETS

2" HMAC (Local) 9.45SY15,115.00       110 142,836.75

11" Flex Base (Local) 12.25SY19,150.00       120 234,587.50

Subgrade Prep 1.60SY27,389.00       125 43,822.40

6" Lime Stabilized Subgrade (Local) 7.65SY19,150.00       130 146,497.50

1.5" Type D HMAC (Collector) 7.30SY6,867.00       140 50,129.10

2.5" Type C HMAC (Collector) 11.80SY6,867.00       150 81,030.60

17.5" Flex Base (Collector) 17.80SY7,951.00       160 141,527.80

8" Lime Stabilized Subgrade (Collector) 9.00SY7,951.00       170 71,559.00

Prime Coat 3.65GAL4,396.40       180 16,046.86

Curb & Gutter 14.10LF12,800.00       190 180,480.00

Valley Gutter 98.20SY274.00       200 26,906.80

Ribbon Curb 29.85LF250.00       220 7,462.50

Bollards 520.00EA26.00       230 13,520.00

10' Hike & Bike 72.40SY1,050.00       250 76,020.00

Sidewalk 55.80SY870.00       260 48,546.00

ADA Ramps 1,450.00EA56.00       270 81,200.00

Mailbox Pads 850.00EA11.00       280 9,350.00

Street Markings 12,900.00LS1.00       290 12,900.00

SUBTOTAL: STREETS $1,384,422.81

STORM DRAIN

Basin A1 474,000.00LS1.00       310 474,000.00

Channel A1 114,000.00LS1.00       320 114,000.00

Channel A2 & Temp Swale 80,000.00LS1.00       330 80,000.00
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Variable Width Concrete Pilot Channel 77.10SY820.00       340 63,222.00

5' Inlet 4,440.00EA2.00       350 8,880.00

10' Inlet 4,820.00EA3.00       360 14,460.00

15' Inlet 5,900.00EA1.00       365 5,900.00

20' Inlet 7,000.00EA1.00       370 7,000.00

36" RCP 94.90LF28.00       380 2,657.20

4'x2' Box Culvert 260.00LF90.00       390 23,400.00

8'x5' Box Culvert 580.00LF148.00       400 85,840.00

9'x4'Box Culvert 700.00LF73.00       410 51,100.00

Headwall 7,000.00EA6.00       420 42,000.00

Sidewalk Box 9,800.00EA1.00       430 9,800.00

Gabbion Mattress 28.60SY275.00       440 7,865.00

Storm Retards 52.00SY1,415.00       450 73,580.00

Seeding (Matting on Slopes) 0.99SY74,937.00       460 74,187.63

SUBTOTAL: STORM DRAINS $1,137,891.83

SANITARY SEWER

8" Sanitary Sewer Pipe 34.65LF3,608.00       510 125,017.20

12" Sanitary Sewer Pipe 95.40LF1,940.00       520 185,076.00

18" Sanitary Sewer Pipe 112.00LF820.00       530 91,840.00

Standard Sanitary Manholes 4,740.00EA31.00       540 146,940.00

Extra Depth Manhole 260.00VF124.00       550 32,240.00

Trench Excavation Protection 5.80LF6,368.00       560 36,934.40

TV Inspection of Sewer Main 3.50LF6,368.00       570 22,288.00

6" Service Laterals 36.40LF5,460.00       580 198,744.00

Vertical Stacked Services (>=12' Main Depth) 1,070.00EA34.00       590 36,380.00

Connect to Existing Manhole 3,320.00EA1.00       600 3,320.00

Wastewater Stub-Out 1,440.00EA5.00       610 7,200.00

Steel Encasement 148.00LF28.00       615 4,144.00

Concrete Encasement 201.00CY48.00       620 9,648.00

SUBTOTAL: SANITARY SEWER $899,771.60

WATER

8" C900 Water Line 37.10LF5,012.00       710 185,945.20

12" C900 Water Line 50.40LF1,220.00       720 61,488.00

8" Ductile Iron Water Line 61.00LF640.00       730 39,040.00

12" Ductile Iron Water Line 73.30LF420.00       740 30,786.00

Trench Excavation Safety Protection 2.55LF7,292.00       750 18,594.60

Fire Hydrant Assembly (Incl 6" Gate Valve) 5,400.00EA11.00       760 59,400.00

1" Dual Water Service Long (Pex) 1,300.00EA16.00       770 20,800.00

1" Dual Water Service Short (Pex) 1,010.00EA39.00       780 39,390.00

3/4" Single Water Service Long (Pex) 1,180.00EA16.00       790 18,880.00

3/4" Single Water Service Short (Pex) 900.00EA23.00       800 20,700.00

2" Service to Parks (Pex) 2,060.00EA5.00       810 10,300.00

1" Irrigation Meter (At Parks and Channels) (Pex) 2,060.00EA4.00       820 8,240.00

2" Domestic Meter (At Parks) (Pex) 2,060.00EA1.00       830 2,060.00

Meter Boxes 227.00EA149.00       840 33,823.00

Tie-in 8,600.00EA2.00       850 17,200.00
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2" Temporary Blow Off 2,400.00EA5.00       860 12,000.00

Pipe Fittings 9,300.00TN3.10       870 28,830.00

8" Gate Valve MJ w/ box 1,660.00EA21.00       880 34,860.00

12" Gate Valve MJ w/ box 2,610.00EA8.00       890 20,880.00

SUBTOTAL: WATER $663,216.80

DRY UTILITIES

NBU Underground Electric 3,110.00EA149.00       910 463,390.00

SUBTOTAL: DRY UTILITIES $463,390.00

MOBILIZATION

Mobilization 318,000.00LS1.00      1010 318,000.00

SUBTOTAL: MOBILIZATION $318,000.00

TXDOT IMPROVEMENTS

Sawcut & Removals 12.45SY1,596.00      1110 19,870.20

Excavation & Embankment 17.00SY810.00      1115 13,770.00

6" Concrete Slope Paving 116.00SY500.00      1120 58,000.00

Remove Existing Pavement 20.40SY40.00      1140 816.00

2" Type C Asphalt Pavement (Deceleration Lane) 9.95SY405.00      1150 4,029.75

10" Black Base (Deceleration Lane) 48.45SY810.00      1160 39,244.50

Tack Coat 3.20GAL162.00      1170 518.40

Prime Coat 3.65GAL162.00      1180 591.30

TxDOT Sidewalk 67.30SY55.00      1190 3,701.50

Ribbon Curb 17.05LF530.00      1200 9,036.50

Street Markings 3,490.00LS1.00      1210 3,490.00

Positive TxDOT Barrier (Metal Beam Guard Fence) 41.00LF350.00      1220 14,350.00

Traffic Control 11,600.00LS1.00      1230 11,600.00

Temporary Rock Berm 52.40LF100.00      1240 5,240.00

SUBTOTAL: TXDOT IMPROVEMENTS $184,258.15

PIEPER IMPROVEMENTS

Remove Existing Culverts and Headwalls 26,600.00LS1.00      1310 26,600.00

Excavation & Embankment 17.00SY5,115.00      1315 86,955.00

Existing Culverts Extended (24" RCP) 86.30LF120.00      1320 10,356.00

24" SET 1,330.00EA1.00      1325 1,330.00

Culvert Headwall TxDOT (PW)(L = 113.75') 24,300.00EA2.00      1330 48,600.00

Rip-Rap 75.80SY342.22      1340 25,940.44

Remove Asphalt Pavement 6.10SY5,075.00      1350 30,957.50

Demolish Existing Pavement 13.95SY990.00      1360 13,810.50

2" HMAC Type D 9.50SY9,151.00      1370 86,934.50

11" Flex Base 19.85SY5,115.00      1390 101,532.75

6" Lime Stabilized Subgrade 13.90SY5,115.00      1400 71,098.50

Prime Coat 3.90GAL1,023.00      1410 3,989.70

Ribbon Curb 9.45LF2,244.00      1420 21,205.80

Curb and Gutter 14.75LF872.00      1430 12,862.00

Sidewalk 71.60SY2,250.00      1440 161,100.00

ADA Ramps 1,160.00EA2.00      1450 2,320.00

Remove Driveways 38.75SY180.00      1460 6,975.00

Proposed Driveways (Concrete) 87.60SY180.00      1470 15,768.00
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Driveway Culverts with Safety End Treatment 85.10LF360.00      1480 30,636.00

Silt Fence 4.05LF2,260.00      1490 9,153.00

Temporary Rock Berm 58.20LF200.00      1500 11,640.00

Reveg Ditches 1.55SY2,735.00      1510 4,239.25

Remove and replace metal beam guard fence 46.80LF800.00      1520 37,440.00

Street Lights 1,750.00EA5.00      1530 8,750.00

Signage and Striping 2,910.00LS1.00      1540 2,910.00

Traffic Control 29,100.00LS1.00      1550 29,100.00

SUBTOTAL: PIEPER IMPROVEMENTS $862,203.94

OFFSITE SANITARY SEWER

12" Sanitary Sewer Pipe 49.50LF673.00      1610 33,313.50

Standard Sanitary Manhole 4,160.00EA2.00      1620 8,320.00

Extra Depth Manhole 420.00VF12.00      1630 5,040.00

Trench Excavation Protection 6.90LF673.00      1640 4,643.70

TV Inspection of Sewer Main 3.50LF673.00      1650 2,355.50

Connect to Existing Manhole 3,320.00EA1.00      1660 3,320.00

SUBTOTAL: OFFSITE SANITARY SEWER $56,992.70

GRAND TOTAL $6,554,428.65

NOTES: 

1. This proposal does not include the following; permits, meters, fees, laboratory testing, relocation/adjustment of existing 

utilities, P&P bonds, landscaping, sleeves, temporary irrigation, topsoil/revegetation on lots and parkways, post construction silt 

fence, select fill, vegetative watering, fencing, casing for waterline mains, overhead electric relocation/installation.

2. This proposal includes a maintenance bond.  If payment and performance bonds are required, please add $45,000.00.

3. This proposal is based on plans provided HMT Engineering, stamped on June 16, 2020.

4. Excess dirt to be stockpiled adjacent to block 39.

5. See attached exhibit for limits of sidewalk, pathways.

6. Proposal contingent on mutually agreement form of agreement.  Contract time frame to 270 calendar days to substantial 

completion.
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