=] LOWDEN

EXCAVATING

PROPOSAL BELOW IS FOR BUDGETING PURPOSES ONLY. FINAL BID TO BE PROVIDED WITH APPROVED PLANS.
ADDITIONAL INFORMATION NEEDED BEFORE WE CAN VERIFY QUANTITIES

TXDOT IMPROVEMENTS
ITEM DESCRIPTION UNIT EST/QTY $/UNIT AMOUNT

1 Demolish Existing Concrete Channel SY 1,596 § 11.00 $ 17,556.00
Remove Existing Curb LF 355 $ 11.65 $ 4,135.75
Saw Cut Asphalt LF 318§ 10.00 $ 3,180.00

2 6" Concrete Slope Paving SY 438 $ 107.00 $ 46,866.00

3 Concrete Retaining Wall LF 150 $ 306.00 $ 45,900.00

4 10x5 Conc Rip Rap EA 1 $ 1,895.00 $ 1,895.00

4 Remove Existing Pavement (2") SY 5160 $ 3.00 $ 15,480.00
HWY 46 Decel Sub Preperatoin SY 810  § 26.00 $ 21,060.00
2" Type C Asphalt Pavement

5 (Deceleration Lane) SY 405  § 9.38 $ 3,798.90

6 10" Black Base (Deceleration Lane) SY 810 § 45.75 $ 37,057.50

7 Tack Coat GAL 162 $ 3.03 $ 490.86

8 Prime Coat GAL 162  $ 3.50 $ 567.00

9 Type IT Curb W Rebar LF 317 $ 25.95 $ 8,226.15

10 Street Markings LS 1 $ 6,600.00 $ 6,600.00




Metal Beam Guard Fence (12 Ga)( Tember

11 Post)(Block Out) LF 63 $ 64.37 $ 4,055.31
12 Guardrail End Treatment (Soft Stop) EA 4 $ 4,375.00 $ 17,500.00
12 Traffic Control LS 1 $ 7,500.00 $ 7,500.00
13 Temporary Rock Berm LF 100 $ 25.00 $ 2,500.00
SUBTOTAL $ 244,368.47
PIEPER IMPROVEMENTS
ITEM DESCRIPTION UNIT EST/QTY $/UNIT AMOUNT

1 Remove Existing Culverts and Headwalls LS 1 $ 4,500.00 $ 4,500.00
2 Existing Culverts Extended (24" RCP) LF 120 § 85.00 $ 10,200.00
3 18" SET EA 2 $ 2,640.00 $ 5,280.00
24" SET EA 3 $ 3,200.00 $ 9,600.00

4  Rip-Rap SY 342 Cant Find
5 Remove Asphalt Pavement SY 5075 $ 3.00 $ 15,225.00
6 Demolish Existing Pavement SY 990 § 6.00 $ 5,940.00
Excavation Prior to Base CY 2,983 § 10.00 $ 29,830.00
7 2"HMAC Type D SY 9,151 $ 9.00 $ 82,359.00
8 3" HMAC Type C SY 9,151 § 13.40 $ 122,623.40
9 16" Flex Base SY 5115  § 21.00 $ 107,415.00
10 8" Lime Stabilized Subgrade SY 5115  § 22.00 $ 112,530.00
11 Prime Coat GAL 1,023 § 3.70 $ 3,785.10
12 Ribbon Curb Located With Improvement Side LF 1,778  § 28.50 $ 50,673.00
13 Ribbon Curb Located With Improvement Side LF 2,080 § 28.50 $ 59,280.00
13 Curb and Gutter LF 1,040 $ 40.00 $ 41,600.00
14 Sidewalk SY 230 $ 66.50 $ 15,295.00
15 ADA Ramps EA 2 $ 2,243.00 $ 4,486.00




16  Remove Driveways
17  Proposed Driveways (Concrete)
18  Driveway Culverts with Safety End Treatment
19  Silt Fence
20 Type 3 Rock Berm
21 High Service Rock Berm
21 Reveg Ditches
22 Remove and replace metal beam guard fence
23 Street Lights
24 Signage and Striping
25  Traffic Control
Exclusions
Landscape/plantings
Irrigation
Amenities
Street Lighting
Sewer Borings
Impact Fees
Injection Well

Construction Staking

Quality Testing

Rock Excavation / Trenching
Relocation of Existing Utilities

SY
SY
LF
LF
LF
LF
SY
LF
EA
LS
LS

180  § 10.00 $ 1,800.00
180  § 90.00 $ 16,200.00
360  Need Sizing and More Info

3,785  § 2.20 $ 8,327.00

306 9§ 48.75 $ 14,917.50

162 $ 56.25 $ 9,112.50

2,735  § 1.65 $ 4,512.75
800 Cant Find
5 Cant Find

1 $ 2,550.00 $ 2,550.00

1 $ 22,000.00 $ 22,000.00

SUBTOTAL $ 760,041.25

PP Bond $ 16,926.00

Grand Total $ 1,021,335.72

Final Lot Pin Survey
Lab Fees

Tax on materials

Haull off

Remove / Replacement of existing gates or fencing
Landscape / Irrigation Repairs

Any other item no listed below



Notes
Proposal is for budgeting purposes only. Final proposal will be based off of approved plans
Off-Site proposal is bid per engineers quantities. Final bid and quanities will be provided

once we receive more details and information for this portion of the project.
Respectfully Submitted BY

Coy Lowden
Lowden Excavating, tne.



