Parkside Subdivision Phase 1
STREET & DRAINAGE, WATER & SEWER IMPROVEMENTS

=] LOWDEN

EXCAVATING

Exclusions
Landscape/plantings Final Lot Pin Survey
Irrigation Lab Fees
Amenities Tax on materials
Street Lighting Haul Off
Sewer Borings Any other item no listed below
Impact Fees
Injection Well
Construction Staking
Quality Testing

Rock Excavation / Trenching

Relocation of Existing Utilities

Notes

Proposal is for budgeting purposes only. Final proposal will be based off of approved plans
Off-Site proposal is bid per engineers quantities. Final bid and quanities will be provided
once we receive more details and information for this portion of the project.

: 3310 Yarrington Road
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SW3P & SITEWORK

ITEM DESCRIPTION UNIT EST/QTY $/UNIT AMOUNT
1  Site Excavation cY 201,925 $ 2.83 $ 571,447.75
2 Site Embankment CcY 44,453 $ 2.51 $ 111,577.03
3 Curb Inlet Protection (Filter Dike) EA 8 $ 95.00 $ 760.00
4  Construction Entrance EA 1 $ 1.500.00 $ 1,500.00
5 Concrete Washout Pit EA 1 $ 700.00 $ 700.00
5 Rock Berm LF 93 $ 25.00 $ 2,325.00
6 Silt Fence LF 7,545 $ 2.20 $ 16,599.00
6 Reveg ROW W/ Topsoil Replace QY 15.358 $ 1.65 $ 25,340.70
7 Clear & Grub/Strip Top Soil AC 51.65 $ 1,865.00 $ 96,327.25
SUBTOTAL $ 826,576.73
ESTIMATED STREET QUANTITIES
ITEM DESCRIPTION UNIT EST/QTY $/UNIT AMOUNT
1 2"HMAC (Local) Sy 15,812 $ 8.92 $ 141,043.04
2 11" Flex Base (Local) SY 19,327 $ 10.51 $ 203,126.77
3 6" Lime Stabilized Subgrade (Local) 7' Sy 19.327 $ 750 $ 144.952.50
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1.5" Type D HMAC (Collector)
2.5" Type C HMAC (Collector)

17.5" Flex Base (Collector)

SY

8" Lime Stabilized Subgrade (Collecto Sy

Prime Coat

Curb & Gutter
Valley Gutter
Ribbon Curb
Bollards

6" Sch 40 Conduit
10" Hike & Bike
Sidewalk

ADA Ramps
Mailbox Pads

Street Markings

fax: 512 847-3008

GAL
LF
EA
LF
EA
LF
SY
SY
EA
EA

LS

48,213.66

78,250.70

124,971.60

75,143.18

15,707.04

185,600.00

47,958.00

10,750.00

14,612.00

14,490.00

69,300.00

55,245.00

70,200.00

15,785.00

7,018 $ 6.87
7,018 $ 11.15
8,011 $ 15.60
8,011 $ 9.38
4,566 $ 3.44
12,800 $ 14.50
6 $ 7,993.00
250 $ 43.00
26 $ 562.00
690 $ 21.00
1,050 $ 66.00
870 $ 63.50
52 $ 1,350.00
11 $ 1,435.00

1 $ 13,850.00

3310 Yarrington Road
San Marcos Tx 78666
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13,850.00
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SUBTOTAL $ 1,329,198.49
STORM DRAIN IMPROVEMENTS
ITEM DESCRIPTION UNIT EST/QTY $/UNIT AMOUNT
1 Basin A1 Structure & Misc (Outlet
Structure, LS 1 $ 33,000.00 $ 33,000.00
2 Basin A2 Structure & Misc LS 0 NA
3 Basin B Structure & Misc LS 0 NA
4 4" Concrete Pilot Channel SY 794 $ 100.00 $ 72,400.00
5 5'Inlet EA 2 $ 8,073.00 $ 16,146.00
6 10 Inlet EA 3 $ 8,957.00 $ 26,871.00
7 20" Inlet EA 1 $ 9,477.00 $ 9,477.00
8 36"RCP LF 28 $ 147.00 $ 4,116.00
9 4'%2' Box Culvert LF 90 $ 271.00 $ 24,390.00
10 8'x5' Box Culvert LF 147 $ 661.00 $ 97,167.00
11 9'x4'Box Culvert LF 73 $ 775.00 $ 56,575.00
12 Headwalls 36", 4x2, 8x5, 9x4 EA 7 $ 15,508.00 $ 108,556.00
13 Sidewalk Box EA o) $ 16,123.00 $ 32,246.00
14 Gabbion Mattress SY 295 $ 78.00 $ 23,010.00
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15 Gabbion Wall cy 68 $ 243.00 $ 16,524.00

15 Sloped Conc Rip Rap Channel A1 qy 1.023 $ 107.00 $ 109.461.00
16 Concrete Rip Rap Drop Structure
Channel A4 SY 72 $ 133.00 $ 9,576.00
13 Riser Pipe W. Gabion Trash Rack Fille EA i $ 2.200.00 $ 2.200.00
14 Loose Rock Rip Rap 3"-6" 12" Depth qy 732 g 33.00 $ 7.656.00
15 Erosion Blanket Type A SY 31,04 § 1.56 $ 48,397.44
16 Reveg W/ Topsoil Replace qy 74,937 $ 1.65 $ 123,646.05
SUBTOTAL $ 821,414.49

SANITARY SEWER IMPROVEMENTS

ITEM DESCRIPTION UNIT EST/QTY $/UNIT AMOUNT
1 8" Sanitary Sewer Pipe LF 3,608 $ 28.50 $ 102,828.00
2 12" Sanitary Sewer Pipe LF 1,940 $ 41.00 $ 79,540.00
3 18" Sanitary Sewer Pipe LF 820 $ 71.00 $ 58,220.00
4  Standard Sanitary Manholes EA 31 $ 3,995.00 $ 123,845.00
5 Extra Depth Manhole VF 224 $ 395.00 $ 88,480.00

3310 Yarrington Road
fax: 512 847-3008 San Marcos Tx 78666 office: 512 842-1307



6 Trench Excavation Protection Eu 6,368 $ 1.00 $ 6,368.00
7 TV Inspection of Sewer Main / Testing LF 6,368 $ 4.45 $ 28.337.60
8 6" Service Laterals LF 5,425 $ 24.00 $ 130,200.00
9 Connect to Existing Manhole EA 1 $ 5,500.00 $ 5,500.00
10 Connect to Existing Stub-Out EA 0 $ 4,000.00 $ -
11 Tie Into Existing Wastewater Line EA 0 $ 4,000.00 $ .
12 Wastewater Stub-Out EA 5 $ 550.00 $ 2,750.00
24" Steel Casing LF 28 $ 375.00 $ 10,500.00
13 Concrete Encasement CY 48 $ 185.00 $ 8,880.00
SUBTOTAL $ 645,448.60
WATER IMPROVEMENTS
ITEM DESCRIPTION UNIT EST/QTY $/UNIT AMOUNT
1 8" C900 Water Line LF 5,012 $ 28.00 $ 140,336.00
2 12" C900 Water Line LF 1,260 $ 44.00 $ 55,440.00
3 8" Ductile Iron Water Line LF 700 $ 47.00 $ 32,900.00

3310 Yarrington Road
fax: 512 847-3008 San Marcos Tx 78666 office: 512 842-1307
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12" Ductile Iron Water Line

Trench Excavation Safety Protection
Fire Hydrant Assembly

1" Dual Water Service Long

1" Dual Water Service Short

3/4" Single Water Service Long

3/4" Single Water Service Short

2" Service to Parks

1" Irrigation Meter (At Parks and

Channels)meters by others
2" Domestic Meter (At Parks)meters

by others

Meter Boxes meters by others
Tie-in

2" Temporary Blow Off

Pipe Fittings

8" Gate Valve MJ w/ box

12" Gate Valve MJ w/ box

fax: 512 847-3008
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EA

26,660.00

18,505.00

44,957.00

17,264.00

24,765.00

15,040.00

12,558.00

11,105.00

8,600.00

2,150.00

20,210.00

15,374.00

3,435.00

18,888.30

430 $ 62.00
7,402 $ 2.50
11 $ 4,087.00
16 $ 1,079.00
39 $ 635.00
16 $ 940.00
23 $ 546.00
5 $ 2,221.00
4 $ 2,150.00

1 $ 2,150.00
94 $ 215.00
2 $ 7,687.00
5 $ 687.00
3.10 $ 6,093.00
21 $ 1,331.00
8 $ 2,443.00

27,951.00
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19,544.00
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SUBTOTAL 515,682.30
DRY UTILITIES

ITEM DESCRIPTION UNIT ESTI/IQTY $/UNIT AMOUNT
1 Ty Utilisies EA 1 $ 345,000.00 345,000.00
SUBTOTAL 345,000.00
CONSTRUCTION TOTAL 4,483,320.61
1 Bonds, Mobilization, Prep ROW, Insu LS 1 $ 74,218.00 74,218.00
SUBTOTAL 74,218.00
TOTAL COST 4,557,538.61

Respectfully Submitted By
Coy Lowden

Lowden Excavating, tne.

3310 Yarrington Road
fax: 512 847-3008 San Marcos Tx 78666

office: 512 842-1307



